

ADDENDUM NO. 3
TO THE
BID DOCUMENTS FOR
MAHINAHINA WATER TREATMENT FACILITY
BACKWASH WATER TANK REPLACEMENT
LAHAINA, MAUI, HAWAII
IFB# DWSP 20-02A

TO: ALL PROSPECTIVE BIDDERS

Contractors preparing bids are hereby notified of the following revisions and additions to the project plans and specifications. These changes will govern the work and take precedence over previously issued plans and specifications governing the items mentioned.

CANCELLATION OF SOLICITATION

The solicitation for the Mahinahina Water Treatment Facility Backwash Water Tank Replacement hereby canceled due to scheduling of the water treatment facility shutdown.

END OF ADDENDUM

APPROVED BY:



Jeffrey T. Pearson, Director
Department of Water Supply

11/18/2020
Date