

**RECEIPT OF ADDENDUM ACKNOWLEDGEMENT**

**ADDENDUM NO. 1**

**TO**

**BID DOCUMENTS**

**LAHAINA WTP 1-MILLION GALLON FINISH WATER TANK**

**INTERIOR RECOATING**

**LAHAINA, MAUI, HAWAII**

**IFB# DWSP 20-01D**

Please acknowledge the receipt of the above **ADDENDUM** issued by the Department of Water Supply, County of Maui, by signature and recording the date of receipt below.

Bidder:

\_\_\_\_\_

Authorized Signatory: \_\_\_\_\_ Date: \_\_\_\_\_

Email signed Receipt of Addendum Acknowledgement to  
[DWS.Engineering@mauicounty.gov](mailto:DWS.Engineering@mauicounty.gov)

**ADDENDUM NO. 1**  
**TO THE**  
**BID DOCUMENTS FOR**  
**LAHAINA WTP 1-MILLION GALLON FINISH WATER TANK**  
**INTERIOR RECOATING**  
**LAHAINA, MAUI, HAWAII**  
**IFB# DWSP 20-01D**

**TO: ALL PROSPECTIVE BIDDERS**

Contractors preparing bids are hereby notified of the following revisions and additions to the project plans and specifications. These changes will govern the work and take precedence over previously issued plans and specifications governing the items mentioned.

**PUBLIC PURCHASE**


Due to an error in the initial setup in Public Purchase, **Bidders are required to re-register as a plan holder in order to receive addenda and submit a bid electronically.**

END OF ADDENDUM

APPROVED BY:

  
\_\_\_\_\_  
Jeffrey T. Pearson, Director  
Department of Water Supply

10/19/2020  
Date

 Digitally signed by  
Wendy Taomoto  
Date: 2020.10.19  
14:33:35 -10'00'